
 

State of Utah 
Division of Facilities Construction & Management 

 
Jon M. Huntsman, Jr.  

            Governor Department of Administrative Services  
D’Arcy Dixon Pignanelli 4110 State Office Building 

      Executive Director Salt Lake City, Utah 84114 
 F. Keith Stepan Phone  (801) 538-3018 
             Director Fax  (801) 538-3267 

MEMORANDUM 
 
Date:  17 May 2005 
 
From:  R. Blake Court, DFCM 
 
Reference:  CMGC / Weber State University – Student Union Renovation  

DFCM Project No. 03215810 
 
Subject:  Revision to Selection Criteria 

Addendum No. 1  
 
 
The issue of schedule for the project will be evaluated using past experience rather than an actual 
proposed schedule for the project. 
 
Under the Management Plan Information, Item B is the proposed project schedule.  Since the 
project will require extensive phasing and interaction not only with the design team and Weber 
State University Student Union, a realistic project schedule cannot be developed.  
 
Instead, please present three other projects where phasing and keeping a building occupied were 
accomplished by your team.  Please include sufficient information as how you communicated the 
phasing requirements to the occupant, scheduled time allotted for relocating the occupants and 
minimizing interruptions to the operation etc. 
 
The selection committee will utilize this information to evaluate your teams proposed approach. 
 
 
 
 
End of Addendum 


